STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 07/ 14/ 05 IN LOS ANGELES COUNTY | N AND NEAR
CONTRACT NUMBER 07- 1190E4 CARSON, LONG BEACH AND LOS ANGELES
LOCATI ON 07-LA-1-7.1/30.7 AT VARI QUS LOCATI ONS
UPGRADE BRI DGE RAI LS
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGCSALS | SSUED 13 FUND TOTAL HA21 2,666, 000

ENG NEERS EST 6, 344. 00

NUMBER OF BI DDERS 3 2,287,933.00 AMOUNT UNDER

DEPARTMENT OF TRANSPORTATI ON

TOTAL NUMBER OF WORKI NG DAYS

Bl D245
PAGE 1
07/ 18/ 05
CONTRACT CCODE 'C '
80 CONTRACT | TEMS

RR | NVOCLVEMENT

FEDERAL Al D ACST- P001- (510) E
P- P001- (510) E

150
PERCENT UNDER EST 0. 28

909 356- 8880
00532499
FAX 909 356-1299

909 394-4510
00772905
FAX 909 394-4750

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

1 2,281, 589. 00 3 D W PONELL CONSTRUCTI ON I NC
P O BOX 1406
FONTANA CA 92334-1406

2 2,389, 503. 00 1 ODONNELL CONSTRUCTI ON | NC
559 W COVI NA BLVD
SAN DI MAS CA 91773-2911

3 3, 100, 553. 00 2 PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAI SER AVENUE
IRVINE CA 92614-5706

949 252- 0441
00615876
FAX 949 252-0266



07- 1190E4
07-LA-1-7.1
07/ 14/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

07/ 18/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

A C L CONSTRUCTI ON
POMONA CA

ALCORN FENCE
SUN VALLEY CA

J F L ELECTRIC
LOS ANGELES CA

LUNDEEN PAI NTI NG
FONTANA CA

R AND D STEEL
COVPTON CA

TRUESDELL CORPORATI ON
PHOENI X AZ

ULMER | NC
FONTANA CA

WEST COAST DEMCLI TI ON
ANAHEI M CA

ASPHALT CONCRETE DI KE

BARRI ER

FENCI NG AND METAL BEAM GUARD RAI L

ELECTRI CAL

PAI NTI NG

RESTEEL

BRI DGE TREATMENT

HANDRAI L

BRI DGE REMOVAL



07- 1190E4
07-LA-1-7.1
07/ 14/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

07/ 18/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C L CONSTRUCTI ON
POVONA CA

ALCORN FENCE
SUN VALLEY CA

CALI FORNI A TRAFFI C MAI NTENANCE
GLENDALE CA

DI AMOND PAVI NG
BALDW N PARK CA

I MPERI AL PAI NTI NG
Rl VERSI DE CA

J F L ELECTRIC
LOS ANGELES CA

R AND D STEEL
COVPTON CA

ULMER | NC
FONTANA CA

WEST COAST DEMCLI TI ON
ANAHEI M CA

CONCRETE BARRI ER ( PORTI ON)

VETAL BEAM GUARD RAI L, FENCI NG AND CHAI'N LI NK RAIL

STRI PI NG

ASPHALT CONCRETE

CLEAN AND PAI NT STEEL

ELECTRI CAL

REBAR

SI GN STRUCTURE

BRI DGE REMOVAL



07- 1190E4 Bl D245

07-LA-1-7.1 PAGE 4

07/ 14/ 05 07/ 18/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ALCORN FENCE COVPANY SI GN STRUCTURE, FENCI NG RAI LI NG AND TERM NAL SYSTEM
SUN VALLEY CA

PACI FI C ELECTRI C LI GHTI NG AND SI GN | LLUM NATI ON
BELL GARDENS CA

STERNDAHL ENTERPRI SES STRI PI NG AND MARKERS
SUN VALLEY CA

TRUESDELL CORPORATI ON JO NT SEAL AND CLEAN BRI DGE DECKS
PHCENI X AZ



07- 1190E4 Bl D245

07-LA-1-7.1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
07/ 14/ 05 07/ 18/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071322 TEMPORARY FENCE (TYPE CL-1.8) M 180 45. 00 8, 100. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 000. 00 2, 000. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 35, 000. 00 35, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 12, 000. 00 12, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00 100, 000. 00
6 034664 TYPE | BARRI CADE EA 16 60. 00 960. 00
7 (S) 120149 TEMPORARY PAVENENT MARKI NG ( PAI NT) M2 14 20. 00 280. 00
8 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 180 4.00 720. 00
9 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 4, 820 2. 00 9, 640. 00
10 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 190 30. 00 5, 700. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,070 35. 00 72, 450. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 140 300. 00 42,000. 00
13 150662 REMOVE METAL BEAM GUARD RAI LI NG M 140 20. 00 2, 800. 00
14 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT M 870 4.00 3, 480. 00
MARKI NG
15 (S) 150767 REMOVE BRI DGE MOUNTED S| GN EA 5 2,500. 00 12, 500. 00
16 150771 REMOVE ASPHALT CONCRETE DI KE M 95 45. 00 4, 275. 00
17 151512 RECONSTRUCT | NLET EA 1 2,500. 00 2,500. 00
18 034665 RECONSTRUCT CHAI' N LI NK FENCE W TH M 17 225. 00 3, 825. 00
BARBED W RE (TYPE CL-1.8)
19 152320 RESET ROADS| DE SI GN EA 31 150. 00 4, 650. 00
20 153235 CLEAN BRI DGE DECK M2 8, 350 2.50 20, 875. 00
21 153239 REMOVE CONCRETE ( CURB, GUTTER, AND VB 24 180. 00 4,320. 00
SI DEWALK)
22 153246 REMOVE CONCRETE (M SCELLANEOUS) M2 33 40. 00 1, 320. 00
23 034666 REMOVE TI MBER RAI LI NG M 28 40. 00 1, 120. 00
24 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 50, 000. 00 50, 000. 00
25 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 40, 000. 00 40, 000. 00
26 157563 BRI DGE REMOVAL ( PORTI ON), LOCATI ON C LS LUMP SUM 70, 000. 00 70, 000. 00
27 157564 BRI DGE REMOVAL ( PORTI ON), LOCATI ON D LS LUMP SUM 90, 000. 00 90, 000. 00
28 157565 BRI DGE REMOVAL ( PORTI ON), LOCATI ON E LS LUMP SUM 10, 000. 00 10, 000. 00
29 157566 BRI DGE REMOVAL ( PORTI ON), LOCATION F LS LUMP SUM 25, 000. 00 25, 000. 00
30 157567 BRI DGE REMOVAL ( PORTI ON), LOCATION G LS LUMP SUM 7, 000. 00 7, 000. 00
31 157568 BRI DGE REMOVAL ( PORTI ON), LOCATI ON H LS LUMP SUM 80, 000. 00 80, 000. 00
32 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 000. 00 2, 000. 00
33 190101 ROADWAY EXCAVATI ON VB 29 130. 00 3, 770. 00
34 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00



07- 1190E4 Bl D245
07-LA-1-7.1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
07/ 14/ 05 07/ 18/ 05

| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 260301 CLASS 3 AGGREGATE BASE VB 17 200. 00 3, 400. 00
36 390103 ASPHALT CONCRETE ( TYPE B) TONN 46 150. 00 6, 900. 00
37 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 25 50. 00 1, 250. 00
AREA)
38 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 130 30. 00 3, 900. 00
39 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 80 30. 00 2. 400. 00
40 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 16 3, 000. 00 48, 000. 00
41 511118 CLEAN EXPANSI ON JO NT M 267 40. 00 10, 680. 00
42 515020 REFI NI SH BRI DGE DECK M2 5 450. 00 2, 250. 00
43 (S) 519117 JONT SEAL (MR 30 M) M 167 80. 00 13, 360. 00
44 (S) 519120 JO NT SEAL (MR 15 M 116 60. 00 6, 960. 00
45 (SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 1, 806 5. 00 9, 030. 00
46 (F) 540102 TREAT BRI DGE DECK M2 8, 350 6. 00 50, 100. 00
47 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 3, 337 18. 00 60, 066. 00
( LOW ODOR)
48 ('SF) 550203 FURNI SH STRUCTURAL STEEL (BRI DGE) KG 3, 820 7.00 26, 740. 00
49 ( SF) 550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 3, 820 5. 00 19, 100. 00
50 (F) 560203 FURNI SH SI GN' STRUCTURE ( BRI DGE MOUNTED KG 4. 866 9. 50 46, 227. 00
W TH WALKWAY)
51 ( SF) 560204 I NSTALL SI GN' STRUCTURE (BRI DGE MOUNTED KG 4, 866 3. 50 17, 031. 00
W TH WALKWAY)
52 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 10, 000. 00 10, 000. 00
53 (S) 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT M2 2 2. 000. 00 4, 000. 00
54 (S) 590301 WORK AREA MONI TORI NG LS LUMP SUM 3, 000. 00 3, 000. 00
55 727906 M NOR CONCRETE ( GUTTER LI NI NG) VB 0.2 1, 000. 00 200. 00
56 (F) 731501 M NOR CONCRETE ( CURB) M 6 100. 00 600. 00
57 034667 M NOR CONCRETE ( CURB, GUTTER & SI DEWALK) VB 12 700. 00 8, 400. 00
58 731511 M NOR CONCRETE (1 SLAND PAVI NG) VB 7 250. 00 1, 750. 00
59 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 73 90. 00 6, 570. 00
60 (S) 832061 METAL BEAM GUARD RAI LI NG M 8 150. 00 1, 200. 00
(2.1 M WOOD POST)
61 ( SF)833032 CHAI N LI NK RAI LI NG ( TYPE 7) M 633 230. 00 145, 590. 00
62 (SF)833088 TUBULAR HANDRAI LI NG M 147 170. 00 24, 990. 00
63 (F) 833148 CONCRETE BARRI ER ( TYPE 26R MODI FI ED) M 71 600. 00 42, 600. 00
64 (F) 049859 CONCRETE BARRI ER ( TYPE 26R) M 730 500. 00 365, 000. 00
65 (S) 839302 SINGLE THRI E BEAM BARRI ER (WOOD POST) M 480 90. 00 43, 200. 00
66 (S) 839540 TRANSI TI ON RAI LI NG ( TYPE STB) EA 7 2,500. 00 17, 500. 00
67 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 3 2, 200. 00 6, 600. 00



07- 1190E4 Bl D245

07-LA-1-7.1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
07/ 14/ 05 07/ 18/ 05
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
68 (S) 034668 END CAP (TYPE TC) EA 14 300. 00 4, 200. 00
69 (S) 034669 END CAP (TYPE TA) EA 7 200. 00 1, 400. 00
70 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 800. 00 800. 00
71 (S) 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 3 3, 500. 00 10, 500. 00
72 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 5 2,500. 00 12, 500. 00
73 (F) 049860 CONCRETE BARRI ER ( TYPE 732R MODI Fl ED) M 95 360. 00 34, 200. 00
74 (F) 049861 CONCRETE BARRI ER ( TYPE 742R) M 8 700. 00 5, 600. 00
75 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 14 65. 00 910. 00
76 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 2,980 2.00 5, 960. 00
77 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 64 10. 00 640. 00
78 (S) 860508 MODI FY SI GN | LLUM NATI ON LS LUMP SUM 25, 000. 00 25, 000. 00
79 (S) 861503 MODI FY LI GHTI NG LS LUWP SUM 220, 000. 00 220, 000. 00
80 999990 MOBI LI ZATI ON LS LUMP SUM 220, 000. 00 220, 000. 00

TOTAL 2,281, 589. 00



07- 1190E4 Bl D245

07-LA-1-7.1 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
07/ 14/ 05 07/ 18/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 50. 00 9000. 00 25. 00 4500. 00

2 5, 000. 00 5000. 00 5, 000. 00 5000. 00

3 25, 000. 00 25000. 00 10, 000. 00 10000. 00

4 17, 000. 00 17000. 00 12, 000. 00 12000. 00

5 140, 000. 00 140000. 00 280, 000. 00 280000. 00

6 35. 00 560. 00 75. 00 1200. 00

7 67. 00 938. 00 85. 00 1190. 00

8 9. 00 1620. 00 9. 00 1620. 00

9 3.50 16870. 00 3. 60 17352. 00
10 35. 00 6650. 00 40. 00 7600. 00
11 42.00 86940. 00 56. 00 115920. 00
12 300. 00 42000. 00 280. 00 39200. 00
13 26. 00 3640. 00 40. 00 5600. 00
14 11. 00 9570. 00 8. 00 6960. 00
15 2,200. 00 11000. 00 2, 000. 00 10000. 00
16 25.00 2375. 00 8. 00 760. 00
17 3, 400. 00 3400. 00 3, 000. 00 3000. 00
18 410. 00 6970. 00 425. 00 7225. 00
19 100. 00 3100. 00 300. 00 9300. 00
20 6. 00 50100. 00 2.70 22545. 00
21 120. 00 2880. 00 150. 00 3600. 00
22 12. 00 396. 00 60. 00 1980. 00
23 90. 00 2520. 00 35. 00 980. 00
24 70, 000. 00 70000. 00 55, 000. 00 55000. 00
25 40, 000. 00 40000. 00 41, 000. 00 41000. 00
26 42, 000. 00 42000. 00 81, 000. 00 81000. 00
27 50, 000. 00 50000. 00 88, 000. 00 88000. 00
28 15, 000. 00 15000. 00 10, 000. 00 10000. 00
29 18, 000. 00 18000. 00 32, 000. 00 32000. 00
30 10, 000. 00 10000. 00 5, 000. 00 5000. 00
31 45, 000. 00 45000. 00 75, 000. 00 75000. 00
32 6, 000. 00 6000. 00 6, 000. 00 6000. 00
33 75. 00 2175. 00 75. 00 2175. 00
34 8, 000. 00 8000. 00 8, 000. 00 8000. 00
35 130. 00 2210. 00 100. 00 1700. 00
36 275.00 12650. 00 150. 00 6900. 00
37 210. 00 5250. 00 250. 00 6250. 00
38 30. 00 3900. 00 60. 00 7800. 00
39 30. 00 2400. 00 60. 00 4800. 00
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07-LA-1-7.1 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
07/ 14/ 05 07/ 18/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

40 3, 000. 00 48000. 00 2,980. 00 47680. 00
41 40. 00 10680. 00 100. 00 26700. 00
42 450. 00 2250. 00 400. 00 2000. 00
43 130. 00 21710. 00 220. 00 36740. 00
44 100. 00 11600. 00 130. 00 15080. 00
45 4.00 7224. 00 4.00 7224. 00
46 5. 00 41750. 00 3.30 27555. 00
47 16. 00 53392. 00 20. 00 66740. 00
48 8. 00 30560. 00 6. 00 22920. 00
49 5.00 19100. 00 15. 00 57300. 00
50 11.00 53526. 00 15. 00 72990. 00
51 6. 00 29196. 00 4.00 19464. 00
52 17, 000. 00 17000. 00 18, 000. 00 18000. 00
53 5, 500. 00 11000. 00 6, 000. 00 12000. 00
54 5, 500. 00 5500. 00 6, 000. 00 6000. 00
55 3, 000. 00 600. 00 3, 000. 00 600. 00
56 125. 00 750. 00 200. 00 1200. 00
57 600. 00 7200. 00 600. 00 7200. 00
58 600. 00 4200. 00 400. 00 2800. 00
59 88. 00 6424. 00 94. 00 6862. 00
60 168. 00 1344. 00 180. 00 1440. 00
61 240. 00 151920. 00 250. 00 158250. 00
62 155. 00 22785. 00 180. 00 26460. 00
63 675. 00 47925. 00 975. 00 69225. 00
64 500. 00 365000. 00 960. 00 700800. 00
65 91. 00 43680. 00 96. 00 46080. 00
66 2,700. 00 18900. 00 2, 800. 00 19600. 00
67 2, 300. 00 6900. 00 2,400. 00 7200. 00
68 315. 00 4410. 00 330. 00 4620. 00
69 275. 00 1925. 00 300. 00 2100. 00
70 620. 00 620. 00 700. 00 700. 00
71 3, 350. 00 10050. 00 3, 500. 00 10500. 00
72 2,680. 00 13400. 00 2, 800. 00 14000. 00
73 480. 00 45600. 00 580. 00 55100. 00
74 1, 250. 00 10000. 00 600. 00 4800. 00
75 160. 00 2240. 00 165. 00 2310. 00
76 2.20 6556. 00 2.20 6556. 00
77 23.00 1472. 00 25.00 1600. 00
78 23, 000. 00 23000. 00 24, 000. 00 24000. 00
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07-LA-1-7.1 SUMMARY OF REMA/
07/ 14/ 05
_______________________________ [ = m oo
SECOND | THI RD
BI D AMOUNT [ BI D AMOUNT
220, 000. 00 220000. 00| 240, 000. 00 240000. 00
230, 000. 00 230000. 00| 250, 000. 00 250000. 00
2,389, 503. 00 3, 100, 553. 00
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